
II. Schedule of Events

Below is the current schedule of the events that will take place in the procurement process. The Department
reserves the right to make changes or alterations to the schedule as the Department determines is in the best
interests of the public. Proposers will be notified sufficiently in advance of any changes or alterations in
the schedule. Unless otherwise notified in writing by the Department, the dates indicated below for
submission of items or for other actions on the part of a Proposer shall constitute absolute deadlines for
those activities and failure to fully comply by the time stated shall cause a Proposer to be disqualified.

Table A - Schedule of Events

Date Event
January 26, 2015 Advertisement
February 9, 2015 Expanded Letters of Interest for Phase I of the procurement process due

in District Office by 5:00pm local time
February 19, 2015 Proposal Evaluators submit Expanded Letter of Interest Scores to

Contracting Unit 12:00 pm local time
February 23, 2015 Contracting Unit provides Expanded Letter of Interest scores and Proposal

Evaluators comments to Selection Committee 2:00 pm local time
February 25, 2015 Public Meeting of Selection Committee to review and confirm Expanded

Letter of Interest scores 10:00 am local time
February 25, 2015 Notification to Responsive Design-Build Firms of the Expanded Letter of

Interest scores 2:00 pm local time
February 27, 2015 Deadline for all responsive Design-Build firms to affirmatively declare

intent to continue to Phase II of the procurement process 2:00 pm local
time

February 27, 2015 Shortlist Posting 4:00 pm local time
March 4, 2015 Final RFP provided to Design-Build firms providing Affirmative

Declaration of Intent to continue to Phase II of the procurement process
March 9, 2015 Mandatory Pre-proposal meeting at 2:00 pm local time in District One

Headquarters, 801 N. Broadway Ave., Bartow, FL. 33830
March 23, 2015 Final deadline for submission of requests for Design Exceptions or

Design Variations 4:00 pm
April 6, 2015 Deadline for submittal of questions, for which a response is assured, prior

to the submission of the Technical Proposal. All questions shall be
submitted to the Pre-Bid Q&A website.

April 13, 2015 Deadline for the Department to post responses to the Pre-Bid Q&A
website for questions submitted by the Design-Build Firms prior to the
submittal of the Technical Proposal 4:00 pm

April 27, 2015 Technical Proposals due in District Office by 4:00 p.m. local time
April 27, 2015 Deadline for Design-Build for to “opt out” of Technical Proposal Page

Turn meeting 2:00 pm
May 4, 2015 Technical Proposal Page Turn Meeting. Times will be assigned during the

Pre-Proposal Meeting. 30 Minutes will be allotted for this Meeting.
May 13, 2015 Question and Answer Session. Times will be assigned during the pre-

proposal meeting. One hour will be allotted for questions and responses.
May 18, 2015 Deadline for submittal of Written Clarification letter following Question

and Answer Session 2:00 pm local time
May 18, 2015 Deadline for submittal of questions, for which a response is assured, prior

to the submission of the Price Proposal. All questions shall be submitted



to the Pre-Bid Q&A website.
May 22, 2015 Deadline for the Department to post responses to the Pre-Bid Q&A

website for questions submitted by the Design-Build Firms prior to the
submittal of the Price Proposal 11:00 am

May 26, 2015 Price Proposals due in District Office by 11:00 am local time.
May 26, 2015 Public announcing of Technical Scores and opening of Price Proposals at

11:00 am local time in District One Headquarters, 801 N. Broadway Ave.,
Bartow, FL. 33830

June 4, 2015 Public Meeting of Selection Committee to determine intended Award
10:00 am

June 4, 2015 Posting of the Department’s intended decision to Award 4:00 pm
June 11, 2015 Anticipated Award Date 4:00 pm
June 26, 2015 Anticipated Execution Date


